RECEIVED FEB 25 2016

CITY OF CHICO, PUBLIC WORKS DEPARTMENT

CONTRACT - PUBLIC WORKS PROJECT

BALDWIN CONTRACTING COMPANY DBA KNIFE RIVER CONSTRUCTION
(Contractor)

STATE ROUTE 32 WIDENING PROJECT (PHASE 2)
FROM STATE ROUTE 99 TO EAST OF PARK AND RIDE LOT
(Project Title)

MAJGC/15010-300-4150
(Budget Account Number)

THIS CONTRACT is executed on March 29, 2016, between the CITY OF CHICO, (City), and Baldwin Contracting, Inc., a California corporation, DBA Knife River Construction (Contractor).

ARTICLE I - WITNESSETH, that for and in consideration of the payments and agreements hereinafter mentioned, to be made and performed by City, Contractor hereby agrees to, at its own proper cost and expense, do all the work and furnish all labor and materials necessary to complete in a good, professional, and substantial manner, the public work indicated above and described in the documents listed below and made a part of this Contract by reference thereto, and the same as though set forth herein. Said documents are more fully described as follows:

1. NOTICE TO CONTRACTORS dated November 19, 2015
2. CITY OF CHICO STANDARD GENERAL PROVISIONS dated August 6, 2009
3. SPECIAL PROVISIONS entitled "State Route 32 Widening Project (Phase 2) from State Route 99 to East of Park and Ride Lot"
4. PROPOSAL dated December 15, 2015
5. CONTRACT PLANS entitled "State Route 32 Widening Project (Phase 2) from State Route 99 to East of Park and Ride Lot"

Said public work is located in or near the City of Chico, County of Butte, State of California.

A requirement shown in any of said documents is as binding as though occurring in all. They are intended to be coordinated and to describe and provide for a complete work. Should it appear that the work to be done or any of the matters relative thereto are not sufficiently explained in said documents or should any of said documents appear to be conflicting, the Contractor shall apply to the City for such further explanation as may be necessary, and shall conform to them as part of the Contract. The decisions of the City as to the true meaning of any of said documents shall be final.

The work shall be performed in accordance with the directions and specifications set forth in the above named documents and also in accordance with the following specifications entitled:

1. STATE OF CALIFORNIA, DEPARTMENT OF TRANSPORTATION, STANDARD SPECIFICATIONS, 2010, as amended
2. STANDARD SPECIFICATIONS OF THE CITY OF CHICO

Said specifications are hereby specifically referred to and by such reference made a part hereof.

ARTICLE II - Contractor agrees to receive and accept the prices set forth in Exhibit "A" attached hereto and by reference incorporated herein as full compensation for furnishing all labor and materials and doing all the work contemplated and embraced in this Contract; also for all loss or damage arising out of the nature of the work aforesaid, or from the action of the elements, or from any unforeseen difficulties or obstruction which may arise or be encountered in the prosecution of the work connected with the work; also for all expenses incurred by or in consequence of the suspension or discontinuance of work, and for well and faithfully completing the work, and the whole thereof, in the manner and according to the plans and specifications and the requirements of the Public Works Director under them.

ARTICLE III - City hereby promises and agrees with Contractor to employ, and does hereby employ, Contractor to provide the labor and materials and to do the public work according to the terms and conditions herein contained and referred to, for the prices aforesaid,

and hereby contracts to pay the same at the time, in the manner, and upon the conditions in said GENERAL PROVISIONS, SPECIAL PROVISIONS, PROPOSAL, and SPECIFICATIONS as above set forth; and the said parties, for themselves, their heirs, executors, administrators, successors, and assigns, do hereby agree to the full performance of the covenants herein contained.

ARTICLE IV - It is further expressly agreed by and between the parties hereto that should there be any conflict between the terms of this instrument and the bid or proposal of said Contract, then this instrument shall control, and nothing herein shall be considered as acceptance of the said terms of said proposal conflicting herewith.

IN WITNESS WHEREOF, the parties hereto have executed these presents in the day and year first above written.

Baldwin Contracting, Inc.
DBA Knife River Construction
CONTRACTOR

1764 Skyway
ADDRESS

Chico, CA 95928
CITY/STATE/ZIP

By: _____
Signature

Richard A Lanier
Estimating Manager
TITLE

License No. 91712 Class A, C-8, & C12
CONTRACTOR'S LICENSE NO.

REVIEWED AS TO CONTENT:

_____
Frank Fields, Administrative Services Director*

*Reviewed by Risk Management, Human Resources, Finance and Information Systems.

CITY OF CHICO, A Municipal Corporation

By: _____
Purchasing Officer*

*Bid awarded by Purchasing Officer per Section 3.20.060 of the Chico Municipal Code.

APPROVED AS TO FORM:

_____
Vincent C. Ewing, City Attorney*

*Approved pursuant to The Charter of the City of Chico § 906(D)

APPROVED AS TO CONTENT:

_____
Brendan Ottoboni, Public Works Director - Engineering

CA STD FORMS 6/11/15
R:\FORMS\CAFORMS\DPW STD/PW Contract-PWD.doc
kmp\U:\FILES\KPUR\32 Widening Ph2 PW 2/4/16

EXHIBIT "A"

CONTRACTOR'S COMPENSATION SCHEDULE

FOR

STATE ROUTE 32 WIDENING PROJECT (PHASE 2)
FROM STATE ROUTE 99 TO EAST OF PARK AND RIDE LOT
(Project Title)

MAJGC/15010-300-4150
(Budget Account Number)

Item No.	P-F*	Description	Unit	Quantity	Unit Price	Cost
1.		Progress Schedule (CPM)	LS	1	$ 10,000.00	$ 10,000.00
2.		Construction Area Signs	LS	1	$ 7,300.00	$ 7,300.00
3.		Traffic Control System	LS	1	$ 150,000.00	$ 150,000.00
4.		Type III Barricade	EA	2	$ 100.00	$ 200.00
5.		Temporary Pavement Marking (Paint)	SQFT	90	$ 4.00	$ 360.00
6.		Temporary Traffic Stripe (Paint)	LF	10,200	$ 0.50	$ 5,100.00
7.		Channelizers (Surface Mounted)	EA	580	$ 30.00	$ 17,400.00
8.		Temporary Pavement Marker	EA	210	$ 3.00	$ 630.00
9.		Temporary Signal System	LS	1	$ 53,000.00	$ 53,000.00
10.		Portable Changeable Message Sign	LS	1	$ 35,000.00	$ 35,000.00
11.		Temporary Railing (Type K)	LF	3520	$ 28.00	$ 98,560.00
12.		Alternative Temporary Crash Cushion System	EA	7	$ 3,000.00	$ 21,000.00
13.		Job Site Management	LS	1	$ 20,000.00	$ 20,000.00
14.		Prepare Storm Water Pollution Prevention Plan	LS	1	$ 2,200.00	$ 2,200.00
15.		Rain Event Action Plan	EA	20	$ 75.00	$ 1,500.00
16.		Storm Water Sampling & Analysis Day	EA	20	$ 375.00	$ 7,500.00
17.		Storm Water Annual Report	EA	1	$ 500.00	$ 500.00

Item No.	P-F*	Description	Unit	Quantity		Unit Price		Cost
18.		Temporary Hydraulic Mulch (Bonded Fiber Matrix)	SQYD	6300	$	1.14	$	7,182.00
19.		Temporary Drainage Inlet Protection	EA	4	$	200.00	$	800.00
20.		Temporary Fiber Roll	LF	11,300	$	4.57	$	51,641.00
21.		Street Sweeping	LS	1	$	40,000.00	$	40,000.00
22.		Temporary Concrete Washout	LS	1	$	2,500.00	$	2,500.00
23.		Obliterate Surfacing	SQYD	90	$	25.00	$	2,250.00
24.		Remove Chain Link Fence	LF	120	$	15.00	$	1,800.00
25.		Remove Flared End Section	EA	3	$	300.00	$	900.00
26.		Remove Irrigation Facility	LS	1	$	3,500.00	$	3,500.00
27.		Remove Thermoplastic Traffic Stripe	LF	7580	$	1.50	$	11,370.00
28.		Remove Thermoplastic Pavement Marking	SQFT	460	$	5.00	$	2,300.00
29.		Remove Pavement Marker	EA	120	$	3.00	$	360.00
30.		Remove Roadside Sign	EA	70	$	50.00	$	3,500.00
31.		Remove Culvert	LF	310	$	34.00	$	10,540.00
32.		Remove Inlet	EA	2	$	1,500.00	$	3,000.00
33.		Relocate Roadside Sign	EA	20	$	225.00	$	4,500.00
34.		Relocate Existing Quick Coupler Valve	EA	20	$	400.00	$	8,000.00
35.		Relocate Existing Irrigation Piping	LF	1400	$	4.40	$	6,160.00
36.		Relocate Existing Sprinkler	EA	20	$	98.00	$	1,960.00
37.		Relocate Existing Valve	EA	9	$	539.00	$	4,851.00
38.		Cold Plane Asphalt Concrete Pavement	SQYD	13,600	$	4.00	$	54,400.00
39.		Remove Concrete Curb & Sidewalk	SQYD	140	$	35.00	$	4,900.00
40.		Remove Concrete Island (Portions)	SQYD	10	$	65.00	$	650.00
41.		Remove Concrete (Curb & Gutter)	LF	450	$	15.00	$	6,750.00
42.		Clearing & Grubbing	ACRE	3.2	$	20,000.00	$	64,000.00

Item No.	P-F*	Description	Unit	Quantity		Unit Price		Cost
43.		Develop Water Supply	LS	1	$	7,000.00	$	7,000.00
44.		Roadway Excavation	CY	6110	$	60.00	$	366,600.00
45.		Cultivation	SQFT	21,700	$	0.16	$	3,472.00
46.		Soil Amendment	CY	140	$	48.50	$	6,790.00
47.		Relocate Backflow Preventer Assembly	EA	1	$	4,237.00	$	4,237.00
48.		Relocation Irrigation Controller	EA	1	$	1,730.00	$	1,730.00
49.		Packet Fertilizer	EA	670	$	0.25	$	167.50
50.		Slow-Release Fertilizer	LB	160	$	3.60	$	576.00
51.		Plant (Group M)	EA	2420	$	7.00	$	16,940.00
52.		Plant (Group A)	EA	330	$	26.00	$	8,580.00
53.		Plant (Group B)	EA	5	$	46.00	$	230.00
54.		Plant (Group U)	EA	3	$	250.00	$	750.00
55.		Maintain Existing Planted Areas	LS	1	$	3,000.00	$	3,000.00
56.		Plant Establishment Work	LS	1	$	6,400.00	$	6,400.00
57.		Decomposed Granite	SF	1830	$	2.00	$	3,660.00
58.		Wood Mulch	CY	210	$	53.00	$	11,130.00
59.		Check & Test Existing Irrigation Facilities	LS	1	$	1,500.00	$	1,500.00
60.		Maintain Existing Irrigation Facilities	LS	1	$	3,000.00	$	3,000.00
61.		Control & Neutral Conductors	LS	1	$	3,600.00	$	3,600.00
62.		Irrigation System (Subsurface Dripline)	LF	7100	$	0.83	$	5,893.00
63.	P	Irrigation Control Zone Kit	EA	1	$	2,622.00	$	2,622.00
64.	P	3/4" Plastic Pipe (Schedule 40) (Supply Line)	LF	330	$	12.00	$	3,960.00
65.	P	1" Plastic Pipe (Schedule 40) (Supply Line)	LF	40	$	12.50	$	500.00
66.	P	1-1/4" Plastic Pipe (Schedule 40) (Supply Line)	LF	270	$	12.75	$	3,442.50
67.	P	4" Plastic Pipe (Schedule 40) (Supply Line)	LF	460	$	16.95	$	7,797.00

Item No.	P-F*	Description	Unit	Quantity		Unit Price		Cost
68.		Imported Topsoil	CY	290	$	54.00	$	15,660.00
69.		Rolled Erosion Control Product (Jute Mesh)	SQFT	65,300	$	0.60	$	39,180.00
70.		Hydroseed	SQFT	53,000	$	0.08	$	4,240.00
71.		Class 2 Aggregate Base	CY	4190	$	55.00	$	230,450.00
72.		Hot Mix Asphalt (Type A)	TON	4300	$	112.00	$	481,600.00
73.		Hot Mix Asphalt – Open Graded (Open Graded Friction Course	TON	1130	$	92.00	$	103,960.00
74.		Place Hot Mix Asphalt Dike (Type E)	LF	320	$	11.25	$	3,600.00
75.		Place Hot Mix Asphalt (Miscellaneous Area)	SQYD	230	$	45.00	$	10,350.00
76.		54" Cast-in-Drilled-Hole Concrete Pile (Sign Foundation)	LF	80	$	715.00	$	57,200.00
77.		60" Cast-in-Drilled-Hole Concrete Pile (Sign Foundation)	LF	30	$	855.00	$	25,650.00
78.	F-P	Furnish Sign Structure (Bridge Mounted with Walkway)	LB	6500	$	5.85	$	38,025.00
79.	F	Install Sign Structure (Bridge Mounted with Walkway)	LB	6500	$	1.70	$	11,050.00
80.	F-P	Furnish Sign Structure (Truss)	LB	65,860	$	3.00	$	197,580.00
81.	F	Install Sign Structure (Truss)	LB	65,860	$	0.25	$	16,465.00
82.	P	Furnish Laminated Panel Sign (1"-Type A)	SQFT	830	$	33.70	$	27,971.00
83.	P	Furnish Single Sheet Aluminum Sign (0.063" - Unframed)	SQFT	310	$	13.00	$	4,030.00
84.	P	Furnish Single-Sheet Aluminum Sign (0.080" - Unframed)	SQFT	250	$	14.00	$	3,500.00
85.	P	Furnish Single-Sheet Aluminum Sign (0.080" – Framed)	SQFT	50	$	30.00	$	1,500.00
86.		Roadside Sign – One Post	EA	40	$	200.00	$	8,000.00
87.		Roadside Sign – Two Post	EA	2	$	475.00	$	950.00
88.		Install Sign (Strap & Saddle Bracket Method)	EA	6	$	150.00	$	900.00

Item No.	P-F*	Description	Unit	Quantity		Unit Price		Cost
89.	P	18" Alternative Pipe Culvert	LF	250	$	245.00	$	61,250.00
90.		Concrete Backfill (Pipe Trench)	CY	10	$	515.00	$	5,150.00
91.	P	18" Reinforced Concrete Pipe	LF	100	$	250.00	$	25,000.00
92.		18" Concrete Flared End Section	EA	3	$	1,135.00	$	3,405.00
93.		18" Alternative Flared End Section	EA	2	$	375.00	$	750.00
94.		36" Precast Concrete Pipe Inlet	LF	20	$	525.00	$	10,500.00
95.		72" Precast Concrete Pipe Manhole	LF	6	$	1,260.00	$	7,560.00
96.		Rock Slope Protection (No. 2, Method B)	CY	30	$	290.00	$	8,700.00
97.	P	Rock Slope Protection Fabric (Class 8)	SQYD	120	$	3.00	$	360.00
98.		Minor Concrete (Curb)	CY	5	$	925.00	$	4,625.00
99.		Detectable Warning Surface	SQFT	290	$	32.50	$	9,425.00
100.		Minor Concrete (Retaining Curb)	CY	40	$	530.25	$	21,210.00
101.		Minor Concrete (Curb & Gutter)	CY	190	$	405.00	$	76,950.00
102.		Minor Concrete (Gutter Depression)	CY	5	$	475.00	$	2,375.00
103.		Minor Concrete (Island Paving)	CY	6	$	585.00	$	3,510.00
104.		Minor Concrete (Driveway)	CY	20	$	461.75	$	9,235.00
105.		Minor Concrete (Sidewalk)	CY	230	$	486.87	$	111,980.10
106.		Minor Concrete (Stamped Concrete)	SQFT	1420	$	10.25	$	14,555.00
107.		Minor Concrete (Curb Ramp)	CY	30	$	634.21	$	19,026.30
108.		Minor Concrete (Bus Turnout)	CY	40	$	385.00	$	15,400.00
109.	F-P	Miscellaneous Iron & Steel	LB	1099	$	2.80	$	3,077.20
110.		Chain Link Fence (Type CL-6)	LF	140	$	26.00	$	3,640.00
111.		Delineator (Class 1)	EA	12	$	40.00	$	480.00
112.		Highway Post Marker	EA	2	$	45.00	$	90.00
113.		Object Marker	EA	6	$	45.00	$	270.00

Item No.	P-F*	Description	Unit	Quantity	Unit Price	Cost
114.		Thermoplastic Traffic Stripe	LF	18,500	$ 0.60	$ 11,100.00
115.		Thermoplastic Pavement Marking	SQFT	4210	$ 4.00	$ 16,840.00
116.	P	Pavement Marker (Retro Reflective)	EA	360	$ 3.00	$ 1,080.00
117.		Maintaining Existing Traffic Management System Elements During Construction	LS	1	$ 9,000.00	$ 9,000.00
118.	P	Signal & Lighting (Location 3)	LS	1	$ 163,000.00	$ 163,000.00
119.	P	Signal & Lighting (Location 4)	LS	1	$ 157,000.00	$ 157,000.00
120.	P	Lighting (City Street)	LS	1	$ 9,500.00	$ 9,500.00
121.	P	Modify Signal & Lighting (Location 1)	LS	1	$ 179,000.00	$ 179,000.00
122.	P	Modify Signal & Lighting (Location 2)	LS	1	$ 208,000.00	$ 208,000.00
123.	P	Modify Lighting & Sign Illumination	LS	1	$ 78,800.00	$ 78,800.00
124.		Mobilization	LS	1	$ 140,000.00	$ 140,000.00
					TOTAL:	**$ 3,875,345.60**

* P - Denotes Partial Payment Items subject to the provisions outlined in 9-1.16C of the Standard Specifications 2010 and as specified in SP-22 of the Special Provisions.
F - Denotes Final Pay Item.